

BABAJI SHIVRAM CLEARING AND CARRIERS PVT. LTD.

Work Order

W.O No.	38/22-23/Structwel Designers/38
W. O. Date	25-03-23

Vendor

Services to be provided at:

Company	Structwel Designers& Consultants Pvt Ltd	Company	Babaji Shivram C & C Pvt Ltd
Address	Structwel, Plot No. 15, Sector 24	Branch	Pirkon Village
City	Sion Panvel Highway, Turbhe N Mumbai	City	Pirkon
State/Province	Maharashtra	State/Province	Maharashtra
Country	INDIA	Country	INDIA
Phone Number	8169439205 - SS / 9004218881 - PK	Request Date	17/09/2021
Delivery Date	27-03-23	User	Contact Name Ramesh Raheja
Contact Name		No.	9930831394
Vendor's GST No.	27AACCS2638F1ZG	GST No.	27AAACB0466A1ZB


Sr	Description	Unit	Qty	Rate	Amount
	Consultancy Services Towards Detailed Engineering for PEB Warehouse, JNPT, SEZ Project.				
1	3.1.1.For the entire scope as per- Clause 2.1.1: Architectural, Civil & Structural and MEP Design. Clause 2.1.2: Design Development Phase for Tendering. Clause 2.1.3: Construction Phase Clause 2.1.4: Post Construction Clause 2.1.5: Periodic Visits	Lump sum	1	1,600,000	1,600,000.00
2	For additional site visits, if required	Lump sum	1	7,500.00	
		Total			1,600,000.00
	Rupees Sixteen lacs only			+Applicable taxes	
	Terms and Conditions as per the attached quotation to this Work Order: The clauses includes from 1.0 to 6.7 of the quotation bearing No. BSCC/E-0622/2022-23/3402				

Terms and conditions mentioned in the attached quote


For Babaji Shivram Clearing and Carriers Pvt Ltd.
Authorized By

Quotation attached herewith

Approved By:



14/04/2023



STRUCTWEL DESIGNERS & CONSULTANTS PVT. LTD.

ENGINEERS • PLANNERS • MEP • PMC • R&D • LABS

BSCC/E-0622/2022-23/3402

March 10, 2023

To,

The Dy. General Manager

Babaji Shivram Clearing & Carriers Pvt Ltd

Plot No: 2, Sakivihar Road,

Behind Excom House, Andheri East,

Mumbai – 400072

M: 9930831394

E: ramesh.raheja@babajishivram.com

Head Office & R & D Unit

STRUCTWEL, Plot 15, Sector 24, Turbhe, Navi Mumbai - 400 705.

☎ : +91-22-6854 1010 📠 +91-22-6854 1007

✉ : info@structwel.com 🌐 www.structwel.com

ISO 9001 : 2015 Certified CIN : U74210MH1978PTC020348

"Intelligence with Integrity"

Format No: MKT/QUO/03

Rev. No: R1

Date: 20/12/2022

Kind Attn: Mr. Ramesh Raheja

Sub: Consultancy Services Towards Detailed Engineering for PEB Warehouse, JNPT, SEZ Project.

Dear Sir,

This is in reference to your mail dtd 10th March 2023, we are pleased to submit our consultancy offer as below:

1.0 Project:

PEB warehouse along with electricity room, pump room, fire water storage tank, office space, security cabin toilet block. Plot size is 7855 Sqmt i.e. 84519 Sqft. Unit for decanting of liquids etc. (approx. WH/process unit will be 5000 sq. ft.)

2.0 Scope of Work:

2.1 The scope of services to be provided by Structwel shall be as below:

2.1.1 Initiation Phase: -

Architectural, Civil & Structural and MEP Design: -

- Review the concept design brief in conjunction with client alternative design and construction approaches. Submit outline proposals for client's preliminary approval.
- Basic design, calculations and drawings for Civil, PEB & MEP
- Provide cost estimate based on approved scheme design
- To attend weekly Design Review meetings & design coordination meetings with all/necessary consultants and sub consultants at client's office in Mumbai.

2.1.2 Design Development Phase for Tendering: -

- Develop detailed design from approved scheme design.
- Ensure to have smooth coordination with other sub-consultants (If any). Documentation and drawings shall be comprehensive and coordinated with all services.
- Review the Project Brief and advise any efficient amendments to client from the agreed design, ensuring that the various potential built elements are kept within the project budget.
- To undergo various Value Engineering/Value Addition exercise during entire design development phase and advice client time to time.



STRUCTWEL DESIGNERS & CONSULTANTS PVT. LTD.

- Prepare and provide to a Detailed Area Statement detailing the carpet, gross external, net internal areas and planning density, areas of each building and of the entire Project including super built-up area (Efficiency area) of each unit to client.
- Recommend to client when specialized services are necessary, including but not limited to model studies, material testing and inspection of shop fabrication.
- Prepare detailed material and workmanship specifications in accordance with Building Regulation Requirements.
- Preparation of detailed drawings including with tender documents.
- Preparation of final construction budget and schedule in consultation with the Project Manager.
- Prepare Schedule of Rates and/or Quantities and/or Schedule for works for tendering purposes. Submit the detailed working of the bill of quantities for verification.
- Provide a package wise list of vendors and coordinate with client to complete the final list of vendors and contractors.
- "Tender" drawings and documents for various disciplines as per pre-determined schedule for drawing release with the Project Managers.
- Assist client in technical evaluation of vendors if asked for.
- Assist client in compiling, answering, and reviewing all tenderer's technical queries.
- Prepare tender drawings, Bill of Quantities (BOQ's), tender documents with detail specifications including technical specifications, approved list of materials and schedule of quantities.
- Prepare and issue working drawings (Soft & hard) and details for proper execution of works during construction. Drawings released for construction purpose should be stamped and signed as approved for construction.
- To release GFC drawings required as per schedule of construction. To ensure that no construction work is hampered on account of release of drawings.
- To prepare master schedule of all drawings in their scope of works and also prepare master schedule for release of the GFC drawings. The Design Deliverable schedule shall become part of contract documents.
- To release GFC drawings to client.
- To check and approve shop drawings submitted by the contractors / vendors.

2.1.3 Construction Phase: -

- To attend meetings at site to ensure that the project proceeds generally in accordance with the conditions of the contract and keep the company informed and render advise on action if required. We anticipate monthly 1 visit will be required.
- To provide value engineering inputs during the progress of works which may result in saving of time and cost shall be incorporated only after presenting and approval by the client.
- Jointly, along with the Project Managers representative and the client representative, carry out final inspections prior to handover.



STRUCTWEL DESIGNERS & CONSULTANTS PVT. LTD.

2.1.4 Post Construction:

- To prepare and submit completion reports and drawings for the project as required and assist the Liaison & statutory consultant in obtaining "Completion / Occupancy Certificate" from statutory authorities, wherever required.
- After completion of entire works all necessary as built drawing, calculations shall be stamped and submitted to client

2.1.5 Periodic visits

To carry out periodic site visits for quality checks, general checking of reinforcement and formwork before concreting and solving issues related to implementation, recommendation, and technical specifications during design & execution of the works. We have considered total 10-15 Man-days visit. Any extra visit, if required, shall be on chargeable basis.

2.2 Exclusions: (Not in Structwel's scope)

- 2.2.1. Any other scope mentioned than above
- 2.2.2. We do not envisage taking any statutory permission from any authorities.
- 2.2.3. Connection & Fabrication drawings
- 2.2.4. Geotechnical Investigation and Topographical Survey

3.0 Commercial Terms:

3.1 Fee: Our fees for the scope as in 2.1 shall be as follows:

SI No	Scope	Fees in Rs
3.1.1	For the entire scope	Rs. 20,00,000/- (Rupees: Twenty Lakhs Only)
3.1.2	For additional site visit, if required	Rs.7,500/- (Rupees: Seven Thousand Five Hundred Only)

(Note 1: The fee quoted above is exclusive of GST payable at applicable rates at the time of billing which is presently @18.00%. Our GST registration no. 27AACCS2638F1ZG

- 2: Our fees are excluding the costs travel from Mumbai, travel to site, boarding and lodging for our visiting engineers, experts and the same shall be arranged / reimbursed by client)

3.2 Payment Milestone

Sr. No	Scope	Payment Stages
3.2.1.	On Appointment / Work Order issued	15 % of the fees of cl. 3.1.1
3.2.2.	On submission of Civil Tender	25 % of the fees of cl. 3.1.1
3.2.3.	On submission of PEB Tender	25 % of the fees of cl. 3.1.1
3.2.4.	Release of GFC drawings on prorata	30 % of the fees of cl. 3.1.1
3.2.5.	Upon completion of project and receiving work completion certificate	5 % of the fees of cl. 3.1.1
3.2.6.	For additional Periodic visits	On 7 th day of each successive month



STRUCTWEL DESIGNERS & CONSULTANTS PVT. LTD.

4.0 Time Schedule:

4.1 Mobilization will take place within 7 working days after receipt of techno-commercial correct work order along with advance.

4.2 Project Schedule - @ 09 Months for the entire project.

(Note: The above schedule is subject to receipt of all the relevant data / drawings from client.)

5.0 Validity of Offer:

This offer is valid for 60 days from the date of submission.

6.0 Client's Responsibilities:

- 6.1. To provide GST number along with the work order.
- 6.2. You will provide us with details regarding all the relevant information needed.
- 6.3. To provide all data of equipment's GA drawings, static and dynamic loadings.
- 6.4. **Client to pay at actuals for travel to site, lodging / boarding etc., for our team any visit outside of Mumbai during the design & execution stage, visits to manufacturer, if required, at no extra cost to us.**
- 6.5. Allow free access to our engineers and technicians to different part of the premises for the assessment, testing and supervision, etc.
- 6.6. Nominate one representative for the project, coordination will be carried out with ONLY nominated representative.
- 6.7. Client to provide guidelines, if any, prior to visit of our personnel to the premises.

Trust you will find our offer acceptable and favour us with your valued Work Order, which will receive our prompt response.

Thanking you,

Yours faithfully,

Rubina Basu
GM-Sales & Marketing
Mobile: 9820483618

N:\Consultancy\Marketing\Spec\offer\Apr2012\March2012\Babaji Shivram_Dif Engrg_PEB Warehouse_JNPT SEC F-0912\Enquiry_Risk Analysis_19-03-2012\Enquiry_Risk Analysis_19-03-2012.msg